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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8
     STATE/FEDERAL AID NO: T201106802       CONTRACT TIME :  150  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201106802
     THIN OVERLAY CENTRAL, FY 2011

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/31/11 to vendor AMERICAN INFRASTRUCTURE-MD INC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     1,925,084.10    101.9223% 100.0000%
   1    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     1,888,777.00    100.0000%  98.1140%
   2    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     1,909,606.75    101.1028%  99.1960%
   3    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     1,987,924.81    105.2493% 103.2643%
   4    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     2,121,715.77    112.3328% 110.2142%
   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     2,124,564.18    112.4836% 110.3621%
   6    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     2,164,806.19    114.6142% 112.4526%
====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                   6.000  CY   |      50.00000         300.00|      43.00000         258.00|     100.00000         600.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                 214.000  TON  |      50.00000       10700.00|      33.45000        7158.30|      60.00000       12840.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 302008                  24.000  CY   |      50.00000        1200.00|      70.00000        1680.00|     100.00000        2400.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401665                2960.000  TON  |      80.00000      236800.00|      58.00000      171680.00|      50.00000      148000.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0050 401666                  60.000  TON  |      80.00000        4800.00|      57.00000        3420.00|     200.00000       12000.00
  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0060 401838               14660.000  TON  |      69.00000     1011540.00|      79.60000     1166936.00|      75.00000     1099500.00
  THIN WMA, SUPERPAVE, TYPE C, 160        |                             |                             |
  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |
0070 404501               31400.000  GAL  |       2.20000       69080.00|       2.60000       81640.00|       2.75000       86350.00

  BITUMINOUS ASPHALT TACK COAT            |                             |                             |
0080 406001                1728.000  SYIN |       2.50000        4320.00|       7.25000       12528.00|       7.00000       12096.00
  HOT-MIX PATCHING                        |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 03/31/11
                                                                                                                   PAGE : 002 -2
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 708500                   2.000  EACH |     200.00000         400.00|     261.00000         522.00|     500.00000        1000.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 710001                   4.000  EACH |    1200.00000        4800.00|     754.00000        3016.00|    1000.00000        4000.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0110 710002                   2.000  EACH |     500.00000        1000.00|     470.00000         940.00|    1000.00000        2000.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0120 710504                   6.000  EACH |     350.00000        2100.00|     389.00000        2334.00|     500.00000        3000.00

  ADJUSTING MANHOLES                      |                             |                             |
0130 732004                 160.000  TON  |      50.00000        8000.00|      49.00000        7840.00|      50.00000        8000.00
  TOPSOIL (TON)                           |                             |                             |
0140 734013                2304.000  SY   |       0.50000        1152.00|       0.35000         806.40|       0.30000         691.20
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0150 735534                2300.000  SY   |       1.00000        2300.00|       0.55000        1265.00|       0.50000        1150.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0160 743051                 310.000  HOUR |      41.81000       12961.10|      41.81000       12961.10|      41.81000       12961.10
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0170 743063                  55.000  HOUR |      60.62000        3334.10|      60.62000        3334.10|      60.62000        3334.10
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
0180 743537                  28.000  EADY |     150.00000        4200.00|     150.00000        4200.00|     100.00000        2800.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0190 746774                 144.000  LF   |       7.00000        1008.00|      12.55000        1807.20|      14.00000        2016.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0200 748015                 718.000  SF   |       8.00000        5744.00|       3.90000        2800.20|       4.00000        2872.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0210 748019              836124.000  LF   |       0.20000      167224.80|       0.05000       41806.20|       0.14000      117057.36
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0220 748026                1068.000  SF   |       2.00000        2136.00|       1.05000        1121.40|       1.10000        1174.80
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0230 748502                 907.000  EACH |      35.00000       31745.00|      25.55000       23173.85|      26.00000       23582.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0240 748506              418062.000  LF   |       0.30000      125418.60|       0.35000      146321.70|       0.27000      112876.74
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0250 750000                   3.000  EACH |     125.00000         375.00|     246.00000         738.00|     300.00000         900.00
  ADJUST WATER VALVE BOXES                |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 760504               96094.000  LF   |       0.25000       24023.50|       0.15000       14414.10|       0.17500       16816.45
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0270 760507                6700.000  SYIN |       1.02000        6834.00|       5.00000       33500.00|       7.00000       46900.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0280 761001                1619.000  SY   |      12.00000       19428.00|       7.45000       12061.55|       7.00000       11333.00

  BUTT JOINTS, HOT MIX                    |                             |                             |
0290 763000                          LUMP |   68000.00000       68000.00|   90745.70000       90745.70|   60000.00000       60000.00
  INITIAL EXPENSE                         |                             |                             |
0300 763606                  38.000  EACH |    2000.00000       76000.00|     835.00000       31730.00|    2500.00000       95000.00
  MAINTENANCE OF TRAFFIC, TWO LANE, TWO   |                             |                             |
  WAY WITH LANE CLOSURE                   |                             |                             |
0310 763632                 908.000  EACH |      20.00000       18160.00|       6.65000        6038.20|       7.00000        6356.00
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |
     SECTION TOTALS                       |           $     1,925,084.10|           $     1,888,777.00|           $     1,909,606.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,925,084.10|           $     1,888,777.00|           $     1,909,606.75
====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT

     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |

0010 212001                   6.000  CY   |      50.00000         300.00|      35.93000         215.58|      50.00000         300.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                 214.000  TON  |      27.75000        5938.50|      22.80000        4879.20|      30.00000        6420.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 302008                  24.000  CY   |      54.00000        1296.00|      44.22000        1061.28|      80.00000        1920.00
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401665                2960.000  TON  |      72.50000      214600.00|      61.84000      183046.40|      90.00000      266400.00
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0050 401666                  60.000  TON  |      62.00000        3720.00|      53.02000        3181.20|      89.00000        5340.00
  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0060 401838               14660.000  TON  |      82.00000     1202120.00|      87.63000     1284655.80|      84.00000     1231440.00
  THIN WMA, SUPERPAVE, TYPE C, 160        |                             |                             |
  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |
0070 404501               31400.000  GAL  |       2.30000       72220.00|       2.60000       81640.00|       3.50000      109900.00
  BITUMINOUS ASPHALT TACK COAT            |                             |                             |
0080 406001                1728.000  SYIN |       0.75000        1296.00|       3.50000        6048.00|      24.00000       41472.00
  HOT-MIX PATCHING                        |                             |                             |
0090 708500                   2.000  EACH |     200.00000         400.00|     209.48000         418.96|     300.00000         600.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 710001                   4.000  EACH |    1050.00000        4200.00|    1147.69000        4590.76|     750.00000        3000.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
0110 710002                   2.000  EACH |    1000.00000        2000.00|     758.38000        1516.76|     700.00000        1400.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0120 710504                   6.000  EACH |     625.00000        3750.00|     765.13000        4590.78|     600.00000        3600.00
  ADJUSTING MANHOLES                      |                             |                             |
0130 732004                 160.000  TON  |      20.00000        3200.00|      36.21000        5793.60|      35.00000        5600.00
  TOPSOIL (TON)                           |                             |                             |
0140 734013                2304.000  SY   |       0.60000        1382.40|       0.25000         576.00|       0.25000         576.00
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0150 735534                2300.000  SY   |       1.85000        4255.00|       0.46000        1058.00|       0.45000        1035.00
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0160 743051                 310.000  HOUR |      41.81000       12961.10|      41.81000       12961.10|      41.81000       12961.10

  FLAGGER, KENT COUNTY, STATE             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0170 743063                  55.000  HOUR |      60.62000        3334.10|      60.62000        3334.10|      60.62000        3334.10
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
0180 743537                  28.000  EADY |     160.00000        4480.00|     110.00000        3080.00|     225.00000        6300.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0190 746774                 144.000  LF   |       9.88000        1422.72|      10.23000        1473.12|      10.00000        1440.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0200 748015                 718.000  SF   |       4.25000        3051.50|       4.40000        3159.20|       4.00000        2872.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0210 748019              836124.000  LF   |       0.17000      142141.08|       0.21000      175586.04|       0.14000      117057.36
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0220 748026                1068.000  SF   |       3.19000        3406.92|       1.10000        1174.80|       1.10000        1174.80
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0230 748502                 907.000  EACH |      26.57000       24098.99|      31.90000       28933.30|      26.00000       23582.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0240 748506              418062.000  LF   |       0.32000      133779.84|       0.36000      150502.32|       0.27000      112876.74
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0250 750000                   3.000  EACH |     250.00000         750.00|     593.86000        1781.58|     350.00000        1050.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0260 760504               96094.000  LF   |       0.09000        8648.46|       0.11000       10570.34|       0.07000        6726.58

  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0270 760507                6700.000  SYIN |       0.40000        2680.00|       3.50000       23450.00|       1.50000       10050.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0280 761001                1619.000  SY   |       5.60000        9066.40|       8.93000       14457.67|       7.50000       12142.50
  BUTT JOINTS, HOT MIX                    |                             |                             |
0290 763000                          LUMP |   25000.00000       25000.00|   20865.92000       20865.92|  110000.00000      110000.00
  INITIAL EXPENSE                         |                             |                             |
0300 763606                  38.000  EACH |    2400.00000       91200.00|    2200.00000       83600.00|     500.00000       19000.00
  MAINTENANCE OF TRAFFIC, TWO LANE, TWO   |                             |                             |
  WAY WITH LANE CLOSURE                   |                             |                             |
0310 763632                 908.000  EACH |       1.35000        1225.80|       3.87000        3513.96|       5.50000        4994.00
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |

     SECTION TOTALS                       |           $     1,987,924.81|           $     2,121,715.77|           $     2,124,564.18
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,987,924.81|           $     2,121,715.77|           $     2,124,564.18
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC        |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |GEORGE & LYNCH INC           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 212001                   6.000  CY   |      28.12000         168.72|                             |
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0020 302005                 214.000  TON  |      49.78000       10652.92|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0030 302008                  24.000  CY   |      68.76000        1650.24|                             |
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401665                2960.000  TON  |      95.56000      282857.60|                             |
  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0050 401666                  60.000  TON  |      90.34000        5420.40|                             |
  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |
  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
0060 401838               14660.000  TON  |      83.65000     1226309.00|                             |
  THIN WMA, SUPERPAVE, TYPE C, 160        |                             |                             |

  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |
0070 404501               31400.000  GAL  |       3.38000      106132.00|                             |
  BITUMINOUS ASPHALT TACK COAT            |                             |                             |
0080 406001                1728.000  SYIN |       2.78000        4803.84|                             |
  HOT-MIX PATCHING                        |                             |                             |
0090 708500                   2.000  EACH |     325.00000         650.00|                             |
  REPLACING CATCH BASIN GRATES            |                             |                             |
0100 710001                   4.000  EACH |     989.00000        3956.00|                             |
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0110 710002                   2.000  EACH |     882.00000        1764.00|                             |
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0120 710504                   6.000  EACH |     834.00000        5004.00|                             |
  ADJUSTING MANHOLES                      |                             |                             |
0130 732004                 160.000  TON  |      33.48000        5356.80|                             |
  TOPSOIL (TON)                           |                             |                             |
0140 734013                2304.000  SY   |       0.32000         737.28|                             |
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0150 735534                2300.000  SY   |       0.51000        1173.00|                             |
  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
0160 743051                 310.000  HOUR |      41.81000       12961.10|                             |
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT

     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |GEORGE & LYNCH INC           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0170 743063                  55.000  HOUR |      60.62000        3334.10|                             |
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0180 743537                  28.000  EADY |     193.00000        5404.00|                             |
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0190 746774                 144.000  LF   |       9.78000        1408.32|                             |
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0200 748015                 718.000  SF   |       3.94000        2828.92|                             |
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0210 748019              836124.000  LF   |       0.14000      117057.36|                             |
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0220 748026                1068.000  SF   |       1.05000        1121.40|                             |

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0230 748502                 907.000  EACH |      25.75000       23355.25|                             |
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0240 748506              418062.000  LF   |       0.26000      108696.12|                             |
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0250 750000                   3.000  EACH |     293.00000         879.00|                             |
  ADJUST WATER VALVE BOXES                |                             |                             |
0260 760504               96094.000  LF   |       0.13000       12492.22|                             |
  RUMBLE STRIPS, HOT MIX                  |                             |                             |
0270 760507                6700.000  SYIN |       1.83000       12261.00|                             |
  PROFILE MILLING, HOT-MIX                |                             |                             |

0280 761001                1619.000  SY   |       8.80000       14247.20|                             |
  BUTT JOINTS, HOT MIX                    |                             |                             |
0290 763000                          LUMP |   99500.00000       99500.00|                             |
  INITIAL EXPENSE                         |                             |                             |
0300 763606                  38.000  EACH |    2275.00000       86450.00|                             |
  MAINTENANCE OF TRAFFIC, TWO LANE, TWO   |                             |                             |
  WAY WITH LANE CLOSURE                   |                             |                             |
0310 763632                 908.000  EACH |       6.80000        6174.40|                             |
  REMOVAL OF RAISED PAVEMENT MARKER       |                             |                             |
     SECTION TOTALS                       |           $     2,164,806.19|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,164,806.19|           $             0.00|           $

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 03/31/11
                                                                                                                   PAGE : 002 -9
                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
     CALL ORDER   : 002                     CONTRACT ID : T201106802.01                COUNTIES : KENT
     LETTING DATE : 03/15/11                DISTRICT    : M8

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(       )                    |(      )
                                          |GEORGE & LYNCH INC           |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


